

**DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH MAY' 08**

**CIVIL ENGINEERING DEPARTMENT**

SL.NO	Tender No	Item/Nature of work	Mode of tender enquiry	Date of Publication of NIT	Type of Bidding (Single/Two cover System)	Last date of receipt of tender	Nos. of tenders received	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of contractor	Value of Contract (Rupees in lakhs)	Contract period
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
1	T/WMA5/25/08/E	Contract for removing the Existing Hard Board Ply wood portion anodised aluminium partition and wall tiles, floor tiles laying of Officer's room JE's room and toilet at Ground floor, first floor and second floor of SE(OH) office.	Press/ Website	21.3.08	Two cover system	11.3.08	2	1.M/s. S.R.Narayana Construction 2.M/s.Esvee Construction	NA	Yes	WMA5/4746/07/E dt. 6.5.08	M/s. S.R.Narayana Construction	39,62,032.50	5 months
2	T/WMA2/53/08/E	Contract for removal of deposited hard layer coal/Iron ore for modernisation of JD east wharf.	Press/ Website	4.4.08	Single	11.4.08	6	1.Shri V.Selvam 2.Aiswarya Construction. 3.Selvalakshmi Corporation 4. Parvathi electricals & Diesel Engg Company Villupuram 5.S.Dhansingh 6. Ezhumalai Enterprises.	NA	L1	WMA2/1117/08/E dt. 14.5.08	1.Shri V.Selvam	2,91,510	3 months
3	T/JDA/54/07/E	Contract for construction of additional room for customs and providing concrete pavement around CISF's customs building at Gate No.7	Press/ Website	8.4.08	Single	25.4.08	Single	1.Shri R.Jayachandran 2.V.A Associates. 3.T.Ramesh babu	NA	L1	JDA/1585/08/E dt. 26.05.08	1.Shri R.Jayachandran	4,24,036.80	3 months
4	Nomination contract	Checking and certifying the condition of structural adequacy of stone loading jetty at east of north quay in Chennai Port Trust.	NA	NA	NA	NA	NA	Department of Ocean Engineering, IIT Madras, Chennai - 600 036	NA	NA	JDB/5676/04/E 14.02.08	Department of Ocean Engineering, IIT Madras, Chennai - 600 036	3,37,080	3 months