

**DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH Oct' 08**

**CIVIL ENGINEERING DEPARTMENT**

SL.NO	Tender No	Item/Nature of work	Mode of tender enquiry	Date of Publication of NIT	Type of Bidding (Single/Two cover System)	Last date of receipt of tender	Nos. of tenders received	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of contractor	Value of Contract (Rupees in lakhs)	Contract period
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
1	T/DW2/111/08/E(D)	Contract for the work of repairs of two numbers of Grabs of dredger Pride.	Special Limited tender. Website	26.08.08	Single	05.09.08	4	1.M/s.Afloat Engineers 2. M/s.Rare field Engineers 3. M/s.Sea Land Technical Services 4. M/s.K.S.Engineering Enterprises.	NA	Yes	DW2/833//07/E(D) 04.10.08	M/s.Afloat Engineers Chennai - 1	2,17,786	6 weeks
2	T/WMA3/119/08/E	Contract for demolishing the EME II office building , shelter cum garage building and AC sheet shed in Civil Engineering Division office are at center zone inside harbour. The existing service ramp at the eastern side of main hospjital building near gate No.8.	Press	07.08.08	Single	26.08.08	11	1.M/s.MSL Enterprises 2.M/s.Thariq Enterprises 3.M/s.K.P.Traders 4.M/s.Classic Timbers 5. K.M.Enterprises 6. M/s.Ahamed Traders 7. A.Nilas Ali 8.Chennai Steel 9. R.K.Trading Co. 10. New Royal and Co.	NA	H1	WMA3/2536/07/E 20.10.08	M/s.MSL Enterprises. Chennai - 66.	29,20,500	3 months
3	T/WMA3/123/08/E	Contract for Replacing the damaged Cover slab at LLR at Timber Pond (western side)in EX(C)B division.	Press	14.8.08	Single	02.09.08	2	1.D.Nagaraj 2. S.Ramadoss	NA	Yes	WMA3//5988/07/E 21.10.08	Shri D.nagaraj Chennai - 21	9,93,682	4 months
4	T/WMA5/596/08/E	Contract for Manual removal of earth in between wind screen and herb and also in between eastern yard 2 and drain along ore berth road in outer harbour.	Press	01.08.08	Single	20.08.08	5	1. S.Jeeva 2.A.Anandan 3.M/s.Ishwarya Constr.. 4.M/s.GRL Constr 5. D.Nagaraj	NA	Yes	WMA5/596/08/E 29.10.08	Shri S.Jeeva Chennai - 60	4,46,465.40	4 months
5	T/JDC/89/08/E	Laying of concrete road from Radio Road junction to South of Nursery to connect the fire fighting road.	Press website	18.06.08	Two	10.07.08	2	1. M/s.Boss infrastructure 2. M/s.Amudha Engineering co. pvt ltd.	NA	Yes	JDC/4322/07/E 16.10.08	M/s.Boss Infrastructures	96.96	5 months