

DETAILS OF CONTRACTORS CONCLUDED DURING THE MONTH SEP ' 07

CIVIL ENGINEERING DEPARTMENT

SL.NO	Tender No	Item/Nature of work	Mode of tender enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of contractor	Value of Contract (Rupees in lakhs)	Scheduled dates of completion
	1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	T/JDA/68/07/E	Tender for providing water bound macadam road from South Tower of old entrance to Hazardous cargo.	Website/ Press	17.07.07	Two	4.08.07	5	1.Boss Infra Pvt Ltd Chennai 2.RK&Sons Chennai 3.M/s.SBC-DJC(JV) Chennai 4.Sri Venkateswara Engg Constn. Chennai	M/s.Amudha Engg Co.Ltd Chennai	L1	JDA/3033/07/E 29.09.07	RK & Sons Chennai	1,67,44,065.03	10 Months
2	T/WMA3/73/07/E	Contract for Providing work at CVO office and Crech at Ground Floor at Admn. Office building.	Website/ Press	18.7.07	Two	7.8.07	3	1. K.Murugesan 2. S.Nammalvar	M/s.Samuel Construction	L1	WMA3/5489/07/E 6.09.07	K.Murugesan Chennai 117	22,18,240.52	6 months
3	T/WMA6/76/07/E	Contract for providing walking pavement around the garden area opposite to HOD Quarters near Napier Bridge.	Website/ Press	24.07.07	Single	07.08.07	1	NA	NA	L1	WMA6/4042/07/E 10.09.07	Shri K. Kanagasabai Kancheepuram	7,24,820.58	2 months
4	T/WMA3/81/07/E	Altseration/Repair works at the Offices Housed in Old Administration Office Building	Website/ Press	31.07.07	Single	17.8.07	1	NA	NA	L1	WMA3/3077/07/E 12.09.07	A.Anandan Chennai	6,43,839,79	4 months
5	T/WMA2/89/07/E	Contract for Provision of Aluminim partiton and ceremic tile flooring in Electronics and Communication section in JD VII shed.	Website/ Press	20.08.07	Single	31.08.07	4	NA	NA	L1	WMA2/3813/07/E 17.09.07	M/s.K R & Co Chennai	7,30,287.60	3 months

SL.NO	Tender No	Item/Nature of work	Mode of tender enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of contractor	Value of Contract (Rupees in lakhs)	Scheduled dates of completion
	1	2	3	4	5	6	7	8	9	10	11	12	13	14
6	T/WMA3/91/07/E	Contract for improvement works for the premises at sailling Association Room near marine survey Office.	Website	21.08.07	Single	5.09.07	4	NA	NA	L1	WMA3/4487/07/E 12.09.07	Shri Jayachandran Chennai	4,60,770.63	3 Months
7	T/WMA3/87/07/E	Contract for improvement works at Toilet and Labour Rest Room in Gate Time Office at Marine Department Building.	Website/ Press	10.08.07	Single	29.08.07	2	NA	NA	L1	WMA3/3078/07/E 24.09.07	M/s.Unique Constn Chennai	5,66,869.75	4 Months
8	T/WMA3/79/07/E	Contract for demolishing the EME I Office building, rest room shelter-cum-garage building and AC sheet shed in CDO area at Central Zone inside Harbour and the existing service Ramp at the Eastern side at Main Hospital Building near Gate No.8	Website/ Press	27.07.07	Single	23.08.07	16	NA	NA	H1	WMA3/2536/07/E 24.09.07	M/s.Indo Enterprises Chennai	26,78,999	3 Months
9	T/WMA1/72/07/E	Contract for Restoration of Rubble Bond between northern break water and block wall of slipway at Chennai Fishing Harbour.	Website/ Press	13.07.07	Two cover	03.08.07	3	M/s.Deejay Constn Chennai Sri Balaji Constn, Chennai M/s.S.Velammal Chennai	NA	L1	WMA1/904/07/E 13.09.07	M/s.Deejay Constn Chennai	39,51,125.25	4 Months

SL.NO	Tender No	Item/Nature of work	Mode of tender enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of contractor	Value of Contract (Rupees in lakhs)	Scheduled dates of completion
	1	2	3	4	5	6	7	8	9	10	11	12	13	14
10	T/WMA6/96/07/E	Contract for supplying and laying RC Hume Pipes (NPS Grade) for Eastern side of Coal Yard at Binny Drain alignment (Q to T stretch)	Website	03.09.07	Single	6.09.07	2	NA	NA	L1	WMA6/5155/07/E 13.09.07	V.Selvam Chennai 41	15,08,586.60	2 months
11	T/WMA5/88/07/E	Contract for strengthening of footover bridge at dumper house Ore handling at Outer Harbour.	Website/ Press	16.08.07	Single	31.08.07	1	NA	NA	L1	WMA5/2990/07/E 29.09.07	M/s.Unique Constn Chennai	17,17,300	6 months