

No.MEE/F3/200004/2020/MM

Date : .07.2020

Sub: Corrigendum – Postponement of e-Auctions and inclusion of one more Lot in Sl. No.4 against Tender No.MEE/F3/T/e-137/2020/MM – Intimation – Reg.

It is informed that due to continue of extension of Lock-Down being Pandemic of COVID-19, the Schedule Due Dates of e-Auctions are hereby extended and the same as follows :-

| Sl. No. | e-Auction No. | Description of Items | e-Auction to be held on | e-Auction is Extended to | Inspection Date extended upto |
|---------|------------------------------------|---|-------------------------|--------------------------|-------------------------------|
| 1 | Tender No. MEE/F3/T/e-134 /2020/MM | Sale of Surplus Tug Sundaranar & Sekkizhar and its spares | 14.07.2020 | 03.08.2020 | 01.08.2020 |
| 2 | Tender No. MEE/F3/T/e-135 /2020/MM | For the sale of surplus/condemned Dredger TSHD Cauvery along with on Board 22 items without contaminated Diesel Oil in "as is where is condition" | 15.07.2020 | 03.08.2020 | 01.08.2020 |
| 3 | Tender No. MEE/F3/T/e-136 /2020/MM | Sale of Condemned/Surplus Floating Craft Twin Screw Survey Launch-IV | 16.07.2020 | 04.08.2020 | 03.08.2020 |
| 4 | Tender No. MEE/F3/T/e-137 /2020/MM | Sale of Condemned Vehicles/Plant and Machineries/ Surplus Items. | 17.07.2020 | 04.08.2020 | 03.08.2020 |

CORRIGENDUM

Sl. No.4 – Schedule-A is having 8 Lots and the same may be treated as 9 Lots by including the following Item as a separate Lot under Lot No.9 against Tender No.MEE/F3/T/e-137/2020/MM which due on 04.08.2020.

Schedule-A

| Lot No. | Description | Unit | Qty |
|---------|--|------|-----|
| 9 | Overhead Crane 5 Ton Capacity – 2 Nos. | LOT | 1 |

Pre-Bid EMD (Bid Security) is: **Rs.50,000/-**

Delivery period is : **30 days from the date of issue of Delivery Order by the Trust.**

Location : **S.E. (MARINE), EME III Division Plating Shop**

Contact Person : **Shri. G.S.Chitrappa, Superintendent Engineer(M) Works, Mobile No.94449 13237**

The other terms and conditions remain unchanged.

Sr. Dy.MM-II.